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INTERAGENCY AGREEMENT 
Between 

WASHINGTON STATE PARKS AND RECREATION COMMISSION  
And 

DEPARTMENT OF NATURAL RESOURCES 
 

KOPACHUCK STATE PARK – BULKHEAD REMOVAL SUPPORT 
AGREEMENT# IA 507-094 

 
 THIS AGREEMENT is made and entered into by and between the Washington State Parks 
and Recreation Commission, hereinafter referred to as "PARKS," and the Washington State 
Department of Natural Resources hereinafter referred to as the "CONTRACTOR". 
 
 IT IS THE PURPOSE OF THIS AGREEMENT to provide the professional expertise that 
does not exist within the limited staff availability of PARKS and that the CONTRACTOR can 
perform on a mutually beneficial basis. 
 
 THEREFORE, IT IS MUTUALLY AGREED THAT: 
 
STATEMENT OF WORK 
 
The CONTRACTOR shall furnish the necessary personnel, equipment, material, and/or services 
and otherwise do all things necessary for or incidental to the performance of the work set forth in 
Exhibit "A" attached hereto and incorporated herein. 
 
PERIOD OF PERFORMANCE 
 
Subject to its other provisions, the period of performance of this Agreement shall commence on the 
date signed by PARKS, and be completed on June 30, 2007, unless terminated sooner as provided 
herein.  Agreement shall automatically expire on June 30, 2007, unless otherwise extended by 
amendment. 
 
PAYMENT 
 
Compensation for the work provided in accordance with this agreement has been established 
under the terms of RCW 39.34.130.  The parties have estimated that the cost of accomplishing the 
work herein will not exceed Six Thousand and No/100ths Dollars ($6,000.00).  Payment for 
satisfactory performance of the work shall not exceed this amount unless the parties mutually agree 
to a higher amount prior to the commencement of any work which will cause the maximum 
payment to be exceeded.  Compensation for services shall be based on the following rates and in 
accordance with the following terms, or as set forth in accordance with the budget in Exhibit "B" 
which is attached hereto and incorporated herein. 
 
BILLING PROCEDURE 
 
The CONTRACTOR shall submit invoices no more often than monthly.  Payment to the 
CONTRACTOR for approved and completed work will be made by warrant or account transfer by 
PARKS within 30 days of receipt of the invoice.  Upon expiration of the contract, any claim for 
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payment not already made shall be submitted within 30 days after the expiration date or the end of 
the fiscal year, whichever is earlier. 
 
RECORDS MAINTENANCE 
 
The parties to this contract shall each maintain books, records, documents and other evidence 
which sufficiently and properly reflect all direct and indirect costs expended by either party in the 
performance of the services described herein.  These records shall be subject to inspection, review 
or audit by personnel of both parties, other personnel duly authorized by either party, the Office of 
the State Auditor, and federal officials so authorized by law.  All books, records, documents, and 
other material relevant to this Agreement will be retained for six years after expiration and the Office 
of the State Auditor, federal auditors, and any persons duly authorized by the parties shall have full 
access and the right to examine any of these materials during this period. 
 
Records and other documents, in any medium, furnished by one party to this agreement to the 
other party, will remain the property of the furnishing party, unless otherwise agreed.  The receiving 
party will not disclose or make available this material to any third parties without first giving notice to 
the furnishing party and giving it a reasonable opportunity to respond.  Each party will utilize 
reasonable security procedures and protections to assure that records and documents provided by 
the other party are not erroneously disclosed to third parties. 
 
RIGHTS IN DATA 
 
Unless otherwise provided, data which originates from this Agreement shall be "works for hire" as 
defined by the U.S. Copyright Act of 1976 and shall be owned by PARKS.  Data shall include, but 
not be limited to, reports, documents, pamphlets, advertisements, books magazines, surveys, 
studies, computer programs, films, tapes, and/or sound reproductions.  Ownership includes the 
right to copyright, patent, register, and the ability to transfer these rights. 
 
INDEPENDENT CAPACITY 
 
The employees or agents of each party who are engaged in the performance of this Agreement 
shall continue to be employees or agents of that party and shall not be considered for any purpose 
to be employees or agents of the other party. 
 
AGREEMENT ALTERATIONS AND AMENDMENTS 
 
This agreement may be amended by mutual agreement of the parties.  Such amendments shall not 
be binding unless they are in writing and signed by personnel authorized to bind each of the parties. 
 
TERMINATION 
 
Either party may terminate this Agreement upon 30 days' prior written notification to the other party. 
 If this Agreement is so terminated, the parties shall be liable only for performance rendered or 
costs incurred in accordance with the terms of this Agreement prior to the effective date of 
termination.
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TERMINATION FOR CAUSE 
 
If for any cause, either party does not fulfill in a timely and proper manner its obligations under this 
Agreement, or if either party violates any of these terms and conditions, the aggrieved party will 
give the other party written notice of such failure or violation.  The responsible party will be given the 
opportunity to correct the violation or failure within 15 working days.  If failure or violation is not 
corrected, this Agreement may be terminated immediately by written notice of the aggrieved party 
to the other. 
 
DISPUTES 
 
In the event that a dispute arises under this Agreement, it shall be determined by a Dispute Board 
in the following manner:  Each party to this agreement shall appoint one member to the Dispute 
Board.  The members so appointed shall jointly appoint an additional member to the Dispute Board. 
 The Dispute Board shall review the facts, contract terms and applicable statutes and rules and 
make a determination of the dispute.  The determination of the Dispute Board shall be final and 
binding on the parties hereto.  As an alternative to this process, either of the parties may request 
intervention by the Governor, as provided by RCW 43.17.330, in which event the Governor's 
process will control. 
 
GOVERNANCE 
 
This contract is entered into pursuant to and under the authority granted by the laws of the state of 
Washington and any applicable federal laws.  The provisions of this agreement shall be construed 
to conform to those laws. 
 
In the event of an inconsistency in the terms of this Agreement, or between its terms and any 
applicable statute or rule, the inconsistency shall be resolved by giving precedence in the following 
order: 
 
 a. applicable state and federal statutes and rules; 

 b. statement of work; and 

 c. any other provisions of the agreement, including materials incorporated by reference. 
 
ASSIGNMENT 
 
The work to be provided under this Agreement, and any claim arising thereunder, is not assignable 
or delegable by either party in whole or in part, without the express prior written consent of the other 
party, which consent shall not be unreasonably withheld. 
 
WAIVER 
 
A failure by either party to exercise its rights under this agreement shall not preclude that party from 
subsequent exercise of such rights and shall not constitute a waiver of any other rights under this 
Agreement unless stated to be such in a writing signed by an authorized representative of the party 
and attached to the original Agreement 
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SEVERABILITY 
 
If any provision of this Agreement or any provision of any document incorporated by reference shall 
be held invalid, such invalidity shall not affect the other provisions of this Agreement which can be 
given effect without the invalid provision, if such remainder conforms to the requirements of 
applicable law and the fundamental purpose of this agreement, and to this end the provisions of this 
Agreement are declared to be severable. 
 
ALL WRITINGS CONTAINED HEREIN 
 
This Agreement contains all the terms and conditions agreed upon by the parties.  No other 
understandings, oral or otherwise, regarding the subject matter of this Agreement shall be deemed 
to exist or to bind any of the parties hereto. 
 
PROJECT MANAGEMENT 
 
The project representative for each of the parties shall be responsible for and shall be the contact 
person for all communications and billings regarding the performance of this Agreement. 
 
The Project Representative for CONTRACTOR is: Monica Durkin, Aquatic Lands Manager, (360) 
825-1631  
 
The Project Representative for PARKS is: Troy Fitzsimmons, Parks Development Region Manager, 
(253) 288-2569.  
 
 
IN WITNESS WHEREOF, the parties have executed this Agreement. 
 
Washington State Parks and   Washington State  
Recreation Commission    Department of Natural Resources   
 
By:  ___________________________  By:  ____________________________  
 
Title:   Assistant Director, WSPRC          Title:  __________________________  
 
Date:  ________________________  Date:  __________________________   
 
 
 
 
 
Approved As To Form: 
Mark Schumock 
Asst. Attorney General 
02/20/05 
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Exhibit “A”  
SCOPE OF WORK  

 
 
Background: 
 
Approximately 200 feet of derelict creosote bulkhead will be removed from Kopachuck State 
Park in Pierce County Washington.  The bulkhead is made up of 10 foot sections of creosote 
treated planks held in place by 30 creosote treated pilings.  The pilings are anchored into the 
bank with 1.5 inch metal cable and metal anchors and are approximately 3 feet below the 
surface and 10 feet from the bulkhead.   
 
DNR Scope of Work:   
 
The bulkhead will be removed by equipment based on the adjacent uplands.  An excavator will 
be used to remove earth from behind the bulkhead, pull apart boards from piles, wiggle piles 
loose, and pull the piles out of the ground and load them into trucks.  The piling anchors will be 
excavated from the bank and removed along with the cables.  Other debris such as 
miscellaneous concrete slabs, stub pilings, and a stairwell to the beach will be removed.  The 
work will further be described in the contractors bid. 
 
The bulkhead and all of the debris will be disposed of at a licensed landfill facility that can 
accept creosoted materials.  All work will occur above MHHW except for removal of the 
stairwell.  The stairwell is set in concrete in the beach.  The work will take place from September 
5-8, 2006.  This time frame meets the requirements of the fish work window and will be during 
low tides (-0.8 to –1.3).  The low tide will enable the contractor to collect loose debris prior to 
tidal inundation.  Once the work is completed, any depressions from the removal of the upland 
anchors will be backfilled with clean fill from the job site.  The bank will be seeded with grass. 
 
The Washington State Department of Natural Resources (DNR) will provide all resources and 
funding for completing all related design work, bidding of the construction project, and 
contracting the construction work to remove, transport, and dispose of the improvements 
described above.   
 
State Parks Scope of Work: 
 
Washington State Parks (Parks) will obtain all required permits and provide staff time to oversee 
the demolition.  Parks will provide DNR and its contractors a “right of entry” permit to access the 
property in order to complete the activities described in this scope of work.  
 

/ / / / / 
END SCOPE OF WORK 
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Exhibit “B”  
BUDGET  

 
 

DNR’s Estimated Budget Contribution (For Informational Purposes ONLY): 
 
Mobilization 
 
Cat 312 Size Excavator with Tiltdeck Trailer     $1,000 
Cat C5G Size Dozer        $1,000 
Two 10-12 yard Dump Trucks 
Insurance, Overhead, other expenses.      $3,000 
 
 Total Mobilization        $5,000 
 
Demolition 
 
Using excavator, remove earth from behind wall, pull apart boards from piles, wiggle piles loose, 
and pull piles out of the ground and load into trucks. 
 
½ hour per pile @ $150/hour for 30 piles     $2,250 
 
Hand-load boards into excavator bucket 
 
15 minutes per 5 pieces of 10 long boards @ $30/hour   $150 
 
Loading boards into trucks 
Excavator @ $150/hour        $750 
 
Excavate Concrete or spade anchors from bank 
 
½ hours per piece @ 150/hour for 30 tie-backs     $2,250 
 
Cut and load cables into excavator bucket 
 
½ hour per tie-back at $30/hour       $450 
 
Loading cables into trucks 
Excavator @ $150/hour        $2,250 
 
Load Concrete or spade anchors into trucks 
15 minutes per tie-back @ $150/hour      $1,125 
 
 Total Demolition        $9,225 
 
 
 
 



Cost Code: See R-124        Page 7 of 8 

Hauling 
 
Haul cycle  
 
 Load   10 minutes 
 Haul   0.2 miles / 4 mph = 3 minutes 
 Dump   2 minutes 
 Return  5 minutes (assumes trucks would back down access road) 
 
 Total Cycle Time = 20 minutes 
 
Maximum 2 trucks due to narrow access road. 
 
One load = 5 piles and 5 10-foot section of boards 
Piles and boards = 4 loads   
 
Worst-case concrete anchors would take 2 anchor per load, spade shaped metal anchors would 
be more per load. 
Concrete anchors = 15 loads 
 
Cable and other debris = 2 loads 
 
Total = 21 loads. 
 
Assume 25 loads for additional unanticipated debris. 
 
25 loads @ 1/3 hour per load and $80/hour for trucks = $670 
 
D5G size dozer for 8 hours to assist trucks up grade as needed @ $150/hr = $1200 
 
 Total Hauling        $1,870 
 
Miscellaneous 
        
Loading, haul and return time indicate that excavator and laborer will not be waiting for trucks.  
Demolition could precede mobilization of trucks to avoid trucks waiting for demolition to 
compose a load. 
 
Assume ½ day for entire crew for unanticipated extraction and/or clean-up 
 
4 hours @ 150/hour excavator       $600 
4 hours @ 150/hour dozer        $600 
4 hours @ 80/hour for two dump trucks      $640 
4 hours @ 30/hour for laborer       $120 
 
 Total Miscellaneous       $1,960 
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Demobilization 
 
Cat 312 Size Excavator with Tiltdeck Trailer     $1,000 
Cat C5G Size Dozer        $1,000 
 
 Total Demobilization       $2,000 
 
 Subtotal         $20,055 
 Contingency (20%)          $4,011 
 
 Total          $24,066 
 
Note:  Add applicable sales tax to total amounts. 
 
Disposal Costs 
 
LRI Disposal @ $1,150 per 31 ton container     $1,150 
Contingency (extra container)       $1,150 
 
Hauling fee @ $100/hr (4 trips at 71 min.)       $500 
Contingency (extra trips for extra container)       $500 
 
 Total Disposal Costs        $3,300 
 
Total Estimated Cost for Mobilization, Demolition,  
Hauling, Demobilization, and Disposal     ~$30,000 
 
State Parks’ Estimated Budget Contribution: 
 
Permitting 
 
Staff Time (40 hours)        $1,500 
Direct Permit Expenses        $2,500 
Permit Advertisement        $1,000 
 
 Total Permitting        $5,000 
 
Demolition Supervision 
 
Staff Time (20 hours)        $   800 
Motor Pool Mileage         $   200 
 
 Total Permitting        $1,000 
 
Total Estimated Cost for Permitting and Demolition Supervision:          $6,000 
 

/ / / / / 
END BUDGET 


